
 

 

City of San Diego 
CONTRACTOR’S NAME: URETEK USA, INC.  

ADDRESS: 13900 HUMBLE RD, TOMBALL TX 77377  

TELEPHONE NO.: 281-351-7800 FAX NO.:  281-351-0884  
CITY CONTACT:     Taylor Cox, Contract Specialist, Email: TJCox@sandiego.gov  

  Phone No.: (619) 533-3033  
J. Lahmann / R. W. Bustamante / M. L. Wenceslao 

CONTRACT 
DOCUMENTS 

FOR 

SOLE-SOURCE CONSTRUCTION SERVICES FOR 
COAST BOULEVARD SEA CAVE EMERGENCY PROJECT - ROOF 
SOIL INJECTION STABILIZATION  
 
PROJECT NO.:   K-20-1908-SLS-1  
SAP NO. (WBS/IO/CC):   B-20040  
CLIENT DEPARTMENT:   2116  
COUNCIL DISTRICT:   1  
PROJECT TYPE: ID  

 





 

Table of Contents (Rev. Oct. 2015) 3 | Page 
Coast Boulevard Sea Cave Emergency Project - Roof Soil Injection Stabilization 

TABLE OF CONTENTS 

DESCRIPTION PAGE NUMBER 

1. General ............................................................................................................................................ 4 

2. Agreement .................................................................................................................................... 13 

3. Performance Bond and Labor and Materialmen’s Bond ....................................................... 16 

4. Exhibit A – Drug–Free Workplace Certification ........................................................................ 18 

5. Exhibit B – ADA Compliance Certification ................................................................................. 20 

6. Exhibit C – Contractors Standards – Pledge of Compliance ................................................... 22 

7. Exhibit D – Equal Benefits Ordinance Certification ................................................................. 24 

8. Exhibit E – Affidavit of Disposal .................................................................................................. 26 

9. Exhibit F – Non-Collusion Affidavit ............................................................................................ 28 

10. Exhibit G – Contractors Certification of Pending Actions ....................................................... 30 

11. Exhibit H – Mandatory Disclosure of Business Interest Forms ............................................. 32 

12. Exhibit I – Forms ........................................................................................................................... 34 

13. Exhibit J – Supplementary Special Provisions .......................................................................... 37 

14. Exhibit K – Proposal ..................................................................................................................... 53 

15. Exhibit L – Notice of Exemption ................................................................................................. 59 

 

 

 



Coast Boulevard Sea Cave Emergency Project - Roof Soil Injection Stabilization 4 | Page 
General (Rev. Oct. 2019) 

GENERAL 

1. DESCRIPTION OF WORK:

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and 
constructing this project at the direction of the City Engineer. 

1.2. The Work consists of stabilization of soil material below Coast Blvd by injection of 
high-density expansive polymer within the Koch’s Crack Sea Cave area and 
influence area of the cave. Work shall include testing of existing soil to determine 
injection depths, and all labor and materials to perform the work. 

1.3. This solicitation is for a firm price with Lump Sum and Unit Price items to be paid 
in accordance with SECTION 7, “MEASUREMENT AND PAYMENT” of the 
Specifications. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 8.9 of these 
“General Instructions”. 

2.1.2. In addition, prior to award of the Contract or each Task Order, the 
Contractor and its Subcontractors and Suppliers must register with 
Prism®, the City’s web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx. 

2.1.3. The City may not award the contract until registration of all 
subcontractors and suppliers is complete.  In the event this requirement 
is not met within the time frame specified in the Notice of Intent to 
Award letter, the City reserves the right to rescind the Notice of Award / 
Intent to Award and to make the award to the next responsive and 
responsible bidder / proposer. 

3. EQUAL OPPORTUNITY.  For the City’s Equal Opportunity Program requirements see Part 
0 of the City of San Diego 2018 Whitebook and Exhibit I - Forms.

4. CONTRACT TIME:  The Work shall be completed within 120 Working Days from the date 
of issuance of the NTP unless extended by the Engineer.

5. CONTRACT PRICE:  The Contract Price is $163,774.79.  The Contractor shall not perform 

https://pro.prismcompliance.com/default.aspx
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Work that exceeds this amount, excluding Allowances, without prior written notice from 
the Engineer that sufficient additional funding has been secured and the worki is 
approved. 

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification:  C-61/D-06, C-61/D-12, and C-61/D-30 

7. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not 
less than the prevailing rate of per diem wages as determined by the Director of 
the California Department of Industrial Relations (DIR). This includes work 
performed during the design and preconstruction phases of construction 
including, but not limited to, inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and 
are available for inspection to any interested party on request. Copies of 
the prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor 
and its subcontractors shall post a copy of the prevailing rate of per diem 
wages determination at each job site and shall make them available to any 
interested party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be 
paid after the expiration date, then the published rate of wage shall be in 
effect for the life of this Contract. If the published wage rate refers to a 
predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this Contract in the same 
manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration 
dates with additional predetermined wage rates, which expiration dates 
occur during the life of this Contract, each successive predetermined wage 
rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates 
expires during the life of this Contract, such wage rate shall apply to the 
balance of the Contract. 

http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm
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7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This 
shall be in addition to any other applicable penalties allowed under Labor Code 
sections 1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll 
records, verifying and certifying payroll records, and making them available for 
inspection. Contractor shall require its subcontractors to also comply with section 
1776. Contractor and its subcontractors shall submit weekly certified payroll 
records online via the City’s web-based Labor Compliance Program. Contractor is 
responsible for ensuring its subcontractors submit certified payroll records to the 
City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages 
of apprentices. Contractor is held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a 
week, unless all hours worked in excess of 8 hours per day are compensated at 
not less than 1½ times the basic rate of pay; and (ii) specify penalties to be imposed 
on contractors and subcontractors of $25 per worker per day for each day the 
worker works more than 8 hours per day and 40 hours per week in violation of 
California Labor Code sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a 
subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 
1810, 1813, 1815, 1860 and 1861.  

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of 
the provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply 
with such provisions before commencing the performance of the work of this 
Contract.” 
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7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000. 

7.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR.  A contractor or 
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,  
subject to the requirements of section 4104 of the Public Contract Code, or engage 
in the performance of any contract for public work, unless currently registered and 
qualified to perform public work pursuant to Labor Code section 1725.5  It is not 
a violation of this section for an unregistered contractor to submit a bid that is 
authorized by  Section 7029.1 of the Business and Professions code or by Section 
10164 or 20103.5 of the Public Contract Code, provided the contractor is 
registered to perform public work pursuant to Section 1725.5 at the time the 
contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he 
or she has verified that all subcontractors used on this public work project 
are registered with the DIR in compliance with Labor Code sections 1771.1 
and 1725.5, and Contractor shall provide proof of registration for 
themselves and all listed subcontractors to the City at the time of bid or 
proposal due date or upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of 
any public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop 
order prohibiting the use of the unregistered contractors or unregistered 
subcontractor(s) on ALL public works until the unregistered contractor or 
unregistered subcontractor(s) is registered. Failure to observe a stop order is a 
misdemeanor. 

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this 
Contract prior to any work  being performed; and the Contractor  shall provide a 
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complete list of all subcontractors with each invoice.  Additionally, Contractor shall 
provide the City with a complete list of all subcontractors (regardless of tier) 
utilized on this contract within ten working days of the completion of the contract, 
along with their DIR registration numbers. The City shall withhold final payment to 
Construction Management Professional until at least thirty (30) days after this 
information is provided to the City.  

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 7.11 above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

 Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2018 PWPI010119-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2018 PWPI010119-03 

Citywide Computer Aided Design and Drafting (CADD) 
Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-standards.html  

2018 PWPI030119-05 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

2018 PWPI030119-06 

http://www.greenbookspecs.org/
https://www.sandiego.gov/publicworks/edocref/greenbook
https://www.sandiego.gov/publicworks/edocref/standarddraw
https://www.sandiego.gov/publicworks/edocref/drawings
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
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 Title Edition Document 
Number 

California Manual on Uniform Traffic Control Devices Revision 4 (CA 
MUTCD Rev 4) http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPI030119-08 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 
*Electronic updates to the Standard Drawings may also be found in the link above. 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

10.  SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided 
in the "Subletting and Subcontracting Fair Practices Act" of the California Public 
Contract Code, the Bidder shall provide the NAME and ADDRESS of each 
Subcontractor who will perform work, labor, render services or who specially 
fabricates and installs a portion [type] of the work or improvement, in an amount 
in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within 
the description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or 
SUPPLIER.  The Bidder shall state the DIR REGISTRATION NUMBER for all 
subcontractors and shall further state within the description, the PORTION of the 
work which will be performed by each subcontractor under this Contract.  The 
Contractor shall list only one Subcontractor for each portion of the Work.  The 
DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed.  Failure to comply with this requirement may result in the 
Bid being rejected as non-responsive and ineligible for award.  The Bidder's 
attention is directed to the Special Provisions - General; Paragraph 3-3, 
“Subcontracts”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, 
OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are 
seeking recognition towards achieving any mandatory, voluntary (or both) 
subcontracting participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially 

http://www.dot.ca.gov/trafficops/camutcd/
http://www.sandiego.gov/publicworks/edocref/index.shtml
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fabricate and install a portion [type] of the work or improvement pursuant to the 
contract. 

10.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum,  the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited 
up to 60% of the amount to be paid to the Suppliers for materials and supplies 
unless vendor manufactures or substantially alters materials and supplies, in 
which case, 100% will be credited.  The Bidder is to indicate within the description 
whether the listed firm is a supplier or manufacturer.  If no indication is provided, 
the listed firm will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “Trade Names or Equals.” 

12. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 3-2, “SELF-PERFORMANCE”, which 
requires the Contractor to perform not less than the amount therein stipulated with its 
own forces.  Failure to comply with these requirements shall render the Bid non-
responsive and ineligible for award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning 
or intent of the Contract Documents relating to the scope of Work and technical nature 
shall be directed to the City’s Project Manager prior to commencement of work. 
Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued im writting.  Oral and other interpretations or clarifications will be 
without legal effect.  Any questions related to this proposal shall be addressed to the, 
Public Works Contracts Branch, 525 B Street, Suite 750, San Diego, California, 92101, 
Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, 
before the Contract can be executed. 

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in 
electronic format as specified by the City. The Contractor shall furnish evidence of its 
corporate existence and evidence that the officer signing the Contract and bond for the 
corporation is duly authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 
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16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal 
at any time, and further reserves the right to reject submitted proposals, without giving 
any reason for such action, at its sole discretion and without liability.  Costs incurred by 
the Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

17. AWARD OF CONTRACT: 

17.1. Pursuant to San Diego Municipal Code § 22.3016, this contract may be awarded to a 
contractor without competitive bidding when strict compliance with a competitive 
process would be unavailing or would not produce an advantage, and when 
soliciting bids or proposals would therefore be undesirable, impractical, or 
impossible. 

17.2. The City of San Diego reserves the right to reject the proposal from the contractor when 
such rejection is in the best interest of the City. 

18. THE CONTRACT:  The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, 
“CONTRACT BONDS,” 5-4.2, “GENERAL LIABILITY INSURANCE,” and 5-4.3 “WORKERS’ 
COMPENSATION INSURANCE” within 3 Working Days after receipt by the Contractor of a 
form of contract for execution unless an extension of time is granted to the Contractor in 
writing.  Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision 
that no claim or suit whatsoever shall be made or brought by Contractor against any 
officer, agent, or employee of the City for or on account of anything done or omitted to be 
done in connection with this contract, nor shall any such officer, agent, or employee be 
liable hereunder.  If the Contractor fails to enter into the contract as herein provided, the 
award may be annulled.  An award may be made to the next contractor on the shortlist 
who shall fulfill every stipulation embraced herein as if it were the party to whom the first 
award was made. 

The Contractor shall furnish evidence of its corporate existence and evidence that the 
officer signing the Contract and bond for the corporation is duly authorized to do so. 

19. EXAMINATION OF PLANS, SPECIFICATIONS AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 3-9 “TECHNICAL STUDIES AND SUBSURFACE 
DATA”, and the proposal forms.  The signing of the Contract shall be conclusive evidence 
that the Contractor has investigated and is satisfied as to the conditions to be 
encountered, as to the character, quality, and scope of Work, the quantities of materials 
to be furnished, and as to the requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 
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20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act. 

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor 
Code §§1771.5(b) and 1776. 

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC). 

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 
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AGREEMENT 

FOR 
CONSTRUCTION SERVICES  

BETWEEN 
THE CITY OF SAN DIEGO 

AND 
URETEK USA, INC. 

This sole-source construction contract is made and entered into between THE CITY OF SAN DIEGO, 
a municipal corporation, herein called “City” and Uretek USA, Inc, herein called “Contractor” for 
the purpose of designing (when required) and constructing projects Coast Boulevard Sea Cave 
Emergency Project - Roof Soil Injection Stabilization, Bid No.  K-20-1908-SLS-1 in the 
amount of $163,774.79 at the direction of the City Engineer. The City and the Contractor are 
referred to herein as the “Parties.” 

RECITALS 

A. The City desires to construct the project identified in Section 1, Description of Work.

B. The City desires to contract with a single entity for Construction Services, as set forth in
this agreement.

C. The City has selected the Sole-Source Contractor to perform, either directly or with
Subcontracts hereinafter defined, the design, engineering, and construction services set
forth in this agreement and the Contract Documents.

D. The Contractor is ready, willing, and able to perform the construction services required as
specified in the Scope of Work and Services section of this agreement and in accordance
with the terms and conditions of this agreement and under the direction of the Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby set forth their mutual covenants and understandings as follows: 

AGREEEMENT 

A. The above referenced recitals are true and correct and are incorporated into this
agreement by this reference.

B. Exhibits referenced in this agreement are incorporated into the Agreement by this
reference.

C. For such performances, the City shall pay to Contractor the amounts set forth at the times
and in the manner and with such additions or deductions as are provided for in this
contract, and the Contractor shall accept such payment in full satisfaction of all claims
incident to such performances.

D. This agreement incorporates the Standard Specifications for Public Works Construction
(The 2018 GREENBOOK), including those amendments set forth in the City of San Diego
Supplement (The 2018 WHITEBOOK).  All changes, additions, or both are stated herein and
all other provisions remain unchanged.
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E. The Contractor shall comply with City’s Equal Opportunity Contracting Program 
Requirements set forth in the Contract Documents.  See The WHITEBOOK Part 0. 

F. The Contractor, including Subcontractors, not already having a City of San Diego Business 
Tax Certificate for the work contemplated shall secure the appropriate certificate from the 
City Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

G. Upon award, amendment, renewal, or extension of such contracts, the Contractors shall 
complete a Pledge of Compliance attesting under penalty of perjury that they complied 
with the requirements of City Municipal Code §22.3004. 

H. The Contractor shall ensure that the Subcontractors whose subcontracts are greater than 
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that 
they complied with the requirements of this section.  The Contractor shall include in each 
subcontract agreement, language which requires Subcontractors to abide by the 
provisions of City Municipal Code §22.3004.   

I. The Contractor's attention is directed to the provisions of the State of California Labor 
Code §1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance 
with these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first.  

K. The Contractor shall complete the work to be performed under this agreement and shall 
achieve Acceptance within the specified number of Working Days stated in Section 3 herein, 
from the NTP unless authorized otherwise by the Engineer.  Time is of essence for the 
completion of the Work and the Project has critical milestones to be met as described herein. 

L. This contract is for a firm price including Lump Sum and Unit Price items. The City shall 
pay the Contractor for performance of the Work in accordance with Section 9, 
“Measurement and Payment” of the specifications. 

M. During the final design process (if any), if the Contractor modifies the Project such that a 
revision of the environmental document is required, the Contractor shall be responsible for 
all work required for implementing a revision, including preparation of revised documentation 
and coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed 
in the contract for processing and approval of revised permit documents. 

N. Prior to the issuance of the NTP, or as required by the City, the Contractor shall: 

a) file surety bonds with the City to be approved by the City in the amounts and for 
the purposes noted herein or as may be specified in the Supplemental Special 
Provisions, and 

b) Obtain the required insurance in accordance with 5-4, "INSURANCE", and any 
additional insurance as may be specified in the Supplemental Special Provisions.
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy 
No. 100-17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-
Free Workplace", of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy 
as outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-
4 regarding the Americans with Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities 
Act”, of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTORS STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of 
City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance "), of the project 
specifications, and that Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of 
having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance 
with the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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EXHIBIT E 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

COAST BOULEVARD SEA CAVE EMERGENCY PROJECT - ROOF SOIL INJECTION STABILIZATION  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-20-1908-SLS-1; SAP No. 
(WBS/IO/CC) B-20040; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus materials 
disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under 
the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as 
described in said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 
Contractor 

ATTEST: 
State of       County of      

On this   DAY OF  , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared                                                        known 
to me to be the                                                                                   Contractor named in the foregoing Release, 
and whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said 
Release. 

Notary Public in and for said County and State 
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EXHIBIT F 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party 
making the foregoing bid that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid 
is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder, or to secure any advantage against the public body awarding the contract of anyone 
interested in the proposed contract; that all statements contained in the bid are true; and further, 
that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will 
not pay, any fee to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
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EXHIBIT G 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 
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EXHIBIT H 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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EXHIBIT I 

FORMS 
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EXHIBIT J 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2) The 2018 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

1. General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 43, 56, 69, and 102, 
DELETE in its entirety and SUBSTITUTE with the following: 

43. Field Order - A Field Order is a written agreement by the Engineer to 
compensate you for Work items in accordance with 2-8, “EXTRA WORK” or 
2-9, “CHANGED CONDITIONS”. A Field Order does not change the Contract 
Price, Contract Time, or the scope intent of the Contract. 

56. Notice of Completion (NOC) - A document recorded with the County of 
San Diego to signify that the Contract Work has been completed and 
accepted by the City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-
through that is conducted when you consider that the Work and Services are 
complete, and as verified by the Owner. The Punchlist may be completed in 
phases if defined in the Contract. 

102. Walk-through - The procedure the City uses to evaluate the status of the 
Project or the phase of the Project and to generate a Punchlist prior to 
Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

To the “WHITEBOOK”, ADD the following: 

108. Substantial Completion – When all Contract Work is deemed complete 
by the Contractor in writing, and as verified by the Owner. Substantial 
Completion may be completed in phases if defined in the Contract. 
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109. Acceptance of Work – When all of the Contract work is deemed officially 
complete, including all Punchlist items, by the Owner. 

110. Occupancy – When the Owner deems a building is ready for use, the 
Owner will issue a certificate of Occupancy in writing. 

SECTION 3 – CONTROL OF THE WORK 

3-13.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. You shall submit a written assertion that the Work has been completed 
and is ready for Owner Acceptance. If, in the Engineer's judgment, the 
Work has been completed in accordance with t h e  Contract 
Documents, the Engineer will set forth in writing the date the Work 
was completed. This wi l l  be the date that you are relieved from 
responsibility to protect and maintain the Work and to which liquidated 
damages will be computed. 

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, 
DELETE in its entirety and SUBSTITUTE with the following: 

3-13.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial 
Completion:  

a) Remove temporary facilities from the Site.  

b) Thoroughly cleaning the Site and removing all mark outs and 
construction staking. 

c) Provide completed and signed Red-lines in accordance with 3-7.3 
“Redlines and Record Documents”. 

d) Provide all material and equipment maintenance and operation 
instructions and/or manuals. 

e) Provide all tools which are permanent parts of the equipment 
installed in the Project. 

f) Provide and properly identify all keys for construction and all keys 
for permanent Work.  

g) Provide all final Special Inspection reports required by the 
applicable building Code. 
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h) Provide all items specified to be supplied as extra stock. Wrap, seal, 
or place in a container all items as necessary to allow for storage 
by the City for future use. Verify the specified quantities. 

i) Ensure that all specified EOCP and certified wage rate 
documentations covering the Contract Time have been submitted. 

j) Provide the spare parts for the proposed irrigation system as 
specified in the Special Provisions. 

k) If the Work includes sewer and storm drain installations, the 
inspection shall include televising in accordance with 306-18, 
“VIDEO INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in 
accordance with 801-6, “MAINTENANCE AND PLANT 
ESTABLISHMENT” shall be completed prior to requesting 
Substantial Completion, unless approved otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of permanent 
BMPs installed. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of 
anticipated Substantial Completion to allow time for Engineer to schedule 
a Walk-through. After you complete the requirements in 3-13.1.1, 
“Requirements Before Requesting Substantial Completion” and when you 
consider that the Work is Substantially Complete, you will notify the 
Engineer in writing that the Project is Substantially Complete. The Engineer 
will review your request and determine if the Project is ready for a Walk-
through, by verifying whether you have completed all items as required by 
3-13.1.1, “Requirements Before Requesting Substantial Completion”. 
Within 7 Working Days, the City will either reject your request of a Walk-
through in writing or schedule a Walk-through inspection. The Engineer 
shall facilitate the Walk-through. 

2. The following documents shall be provided at the time of your Walk-
through request: As-Built markup, Plans, specifications, technical data 
such as submittals and equipment manuals, draft final payment, 
warranties, material certifications, bonds, guarantees, maintenance 
service agreements, and maintenance and operating manuals. 

3. Written warranties, except manufacturer's standard printed warranties, 
shall be on a letterhead addressed to you. Warranties shall be submitted 
in the format described in this section, modified as approved by the City, 
to suit the conditions pertaining to the warranty. Lack of submitting these 
items will delay start of Walk-through. 
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4. The Engineer will provide you with the Punchlist within 15 Working Days 
after the date of the Walk-through. The City shall not provide a preliminary 
Punchlist.   

5. If the Engineer finds that the Project is not Substantially Complete as 
defined herein, the Engineer will terminate the Walk-through and notify 
you in writing. 

6. If, at any time during the Engineer’s evaluation of the corrective Work 
required by the Punchlist, the Engineer discovers that additional corrective 
Work is required, the Engineer may include that corrective Work in the 
Punchlist.  

7. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, and all 
operation and maintenance manuals have been accepted by the City.  

8. The Engineer shall meet with you until all Punchlist items are corrected. 
You shall complete the Punchlist within 30 Working Days, and Working 
Days will continue to be counted until Acceptance of the Project.  

3-13.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the 
Engineer prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report 
and Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the 
Contract Documents have been fulfilled. If, in the Engineer’s judgment, you 
have fully performed the Contract, the Engineer will recommend to the 
City Engineer that your performance of the Contract be accepted. You shall 
receive notification of Acceptance in writing from the Owner and counting 
of working days shall cease and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your 
request for retention to the Resident Engineer and they will mail to you a 
"Release of Claims" form which shall be completed and returned before 
the retention will be released. 

3-13.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for 
a period of 1 year. This call back warranty period shall start on the date the 
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Work was accepted by the City unless the City has Beneficial Use or takes 
Occupancy of the project earlier (excluding water, sewer, and storm drain 
projects). 

2. You shall warranty the Work free from all latent defects for 10 years and 
patent defects for a period of 4 years. 

3. The warranty period for specific items covered under manufacturers’ or 
suppliers’ warranties shall commence on the date they are placed into 
service at the direction of the Engineer in writing. 

4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, 
of any tier, for the materials furnished and Work performed shall be 
assigned, in writing, to the City, and shall be delivered to the Engineer prior 
to the Acceptance of your performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner 
satisfactory to the Engineer after notice to do so from the Engineer and 
within the time specified in the notice. If you fail to make such 
replacements or repairs within the time specified in the notice, the City 
may perform the replacement or repairs at your expense. If you fail to 
reimburse the City for the actual costs, your Surety shall be liable for the 
cost 

6. Items that shall be warrantied free from defective workmanship and 
materials for a period longer than 1 year are as follows: 

Specified Item Minimum Warranty Period 

Detectable Warning Tile Construction 
3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – 
PIPELINE REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 

LED Signal Modules 
3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” 

See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being 
offered for the Project are covered by the 10 year warranty. 
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7. You shall provide the City and property owner a copy of the 
manufacturer’s warranty for private sewer pumps, including the alarm 
panel and all other accessories. 

a) You shall involve the manufacturer in the installation and startup 
as needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty 
which provides the City with greater warranty rights than set forth 
in this section or the Contract Documents. 

c) The warranty shall include all components. The form of the 
warranty shall be approved by the Engineer in accordance with 3-
13.3.2, “Warranty Format Requirements”. 

8. If, during the warranty period, any item of the Work is found to be 
Defective Work, you shall correct it promptly after receipt of written notice 
from the City to do so. The warranty period shall be extended with respect 
to portions of the Work corrected as part of the warranty requirements. 

SECTION 4 - CONTROL OF MATERIALS 

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your 
indemnity obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection 
with the performance of the Work by you, your agents, representatives, 
officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations 
is on a replacement cost valuation. The market value will not be accepted. 
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3. You shall maintain this insurance for the duration of this Contract and at 
all times thereafter when you are correcting, removing, or replacing Work 
in accordance with this Contract. Your liabilities under the Contract, e.g., 
your indemnity obligations, is not deemed limited to the insurance 
coverage required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid 
by you. Except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any Work under this 
Contract until you have provided and the City has approved all required 
insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 
Days for cancellation due to non-payment of premium) prior written notice 
of cancellation or non-renewal of the policy. Maintenance of specified 
insurance coverage is a material element of the Contract. Your failure to 
maintain or renew coverage or to provide evidence of renewal during the 
term of the Contract may be treated by the City as a material breach of the 
Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, 
bodily injury, property damage, and liability assumed under an insured’s 
contract (including the tort liability of another assumed in a business 
contract). 

3. There shall be no endorsement or modification limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. You 
shall maintain the same or equivalent insurance for at least 10 years 
following completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  
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5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired 
automobiles (“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the 
City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State 
and is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of 
the requirements for policies of insurance provided by admitted carriers 
described herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of 
insurance and endorsements evidencing the insurance required herein, and 
furnish renewal documentation prior to expiration of this insurance. Each 
required document shall be signed by the insurer or a person authorized by the 
insurer to bind coverage on its behalf. We reserve the right to require complete, 
certified copies of all insurance policies required herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the 
current version of the ISO Occurrence form CG 20 10 11 85 or an 
equivalent form providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code 
§11580.04, the policy shall be endorsed to include the City and its 
respective elected officials, officers, employees, agents, and 
representatives as additional insured.  
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3. The additional insured coverage for projects for which the Engineer’s 
Estimate is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or 
on your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s 
Estimate is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or 
self-insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it shall provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives shall be 
in excess of your insurance and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work shall reduce 
the Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit shall be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy shall be 
endorsed to include the City and its respective elected officials, officers, 
employees, agents, and representatives as additional insured, with respect to 
liability arising out of automobiles owned, leased, hired or borrowed by you or on 
your behalf. This endorsement is limited to the obligations permitted by California 
Insurance Code §11580.04. 

5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and 
self-insured retentions. You shall disclose deductibles and self-insured retentions 
to the City at the time the evidence of insurance is provided. 
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5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to 
determine if they are acceptable to the City. The City will reimburse you, without 
overhead, profit, or any other markup, for the cost of additional premium for any 
coverage requested by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, 
you shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to 
be insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that 
the insurer will waive all rights of subrogation against the City and its respective 
elected officials, officers, employees, agents, and representatives for losses paid 
under the terms of the policy or policies and which arise from Work performed by 
the Named Insured for the City. 

5-4.11.2 Workers’ Compensation Insurance for Work In, Over, or Alongside Navigable 
Waters. In addition to the Workers’ Compensation Insurance required under the 
General Conditions of this contract, the you shall provide additional insurance 
coverage for claims brought under the Longshore and Harbor Workers’ 
Compensation Act, the Jones Act, general maritime law, and any other federal or 
state laws, resulting from the your Work in, over, or alongside navigable waters. 
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5-13     ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Virtual Project Manager shall be used on this Contract. 

2. You shall post all communications addressed to the Engineer concerning 
construction including RFIs, submittals, daily logs including the Weekly 
Statement of Working Days (WSWD), Storm Water, and transmittals to the 
Virtual Project Manager (VPM) website established for the Projects. This 
shall not supersede any Federal requirements. 

3. Maintain a list of scheduled activities including planned and actual 
execution dates for all major construction activities and milestones 
defined in the approved Schedule.  

4. Review and act on all communications addressed to you in the VPM project 
website. 

5. A user’s guide to the VPM system is available on the City’s website and shall 
be provided to you at the Pre-construction Meeting. Refer to the VPM 
training videos and forms at the location below: 

https://www.sandiego.gov/publicworks/edocref 

6. Submit the Sensitive Information Authorization Acknowledgement Form 
and VPM User Agreement located in the VPM user’s guide at the Pre-
construction Meeting. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.5.2  Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following: 

6-1.5.2  Excusable Non-Compensable and Concurrent Delays. 

1. The City shall only issue an extension of time for Excusable Delays that 
meet the requirements of 6-4.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

2. When a non-excusable delay is concurrent with an Excusable Delay, you 
shall not be entitled to an extension of Contract Time for the period the 
non-excusable delay is concurrent with the Excusable Delay.  

https://www.sandiego.gov/publicworks/edocref
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3. When an Excusable Non-Compensable Delay is concurrent with an 
Excusable Compensable Delay, you shall be entitled to an extension of 
Contract Time, but shall not be entitled to compensation for the period the 
Excusable Non-Compensable Delay is concurrent with the Excusable 
Compensable Delay. 

6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the 
occurrence and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit 
a written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the 
estimated length of extension. The City may grant an extension of 
time, in writing, for the Change Order request if you require more 
time to gather and analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance 
with 6-1.5, “Excusable Delays” unless you demonstrate, through an 
analysis of the critical path, the following: 

a) The event causing the delay impacted the activities along the 
Project’s critical path. 

b) The increases in the time to perform all or part of the Project 
beyond the Contract Time arose from unforeseeable causes 
beyond your control and without your fault or negligence and that 
all project float has been used. 

4. Any modifications to the Contract Time will be incorporated into the 
weekly document that the Engineer issues that stipulates the Contract 
Time. If you do not agree with this document, submit to the Engineer for 
review a written protest supporting your objections to the document 
within 30 Calendar Days after receipt of the statement. Your failure to file 
a timely protest shall constitute your acceptance of the Engineer’s weekly 
document. 

a) Your protest will be considered a claim for time extension and 
shall be subject to 2-10.1, “Claims”. 
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6-4.4     Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR 
provide a Change Order request within 5 Working Days after the event, in 
accordance with 6-4.2, “Extensions of Time”, will be considered grounds 
for refusal by the City to consider such request if your failure to notify 
prejudices the City in responding to the event. 

ADD: 

6-6.1.1               Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for Coast 
Boulevard Sea Cave Emergency Project - Roof Soil Injection 
Stabilization (Coast Boulevard Sea Cave Emergency Project) Project 
No. B-20040.02.06, as referenced in the Contract Appendix. You shall 
comply with all requirements of the Notice of Exemption as set forth in 
Exhibit L. 

2. Compliance with the City’s environmental document shall be included in 
the Contract Price, unless separate bid items have been provided. 

SECTION 203 – BITUMINOUS MATERIALS  

203-6.3.1 General. To the “WHITEBOOK”, ADD the following: 

3. Asphalt concrete for Job Mix Formula (JMF) and Mix Designs shall be Type 
III and shall not exceed 15% RAP. 

SECTION 301 – SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 Preparatory Repair Work. To the “WHITEBOOK”, item 1, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. Prior to the placement of any asphalt concrete or application of slurry, you 
shall complete all necessary preparation and repair Work and shall obtain 
approval by the Resident Engineer. 

ADD the following: 

13. Asphalt concrete shall be Type III and shall not exceed 15% RAP in 
accordance with 203-6.3.1, “General”. 
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SECTION 302 – ROADWAY SURFACING 

302-4.5  Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”, 
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following: 

1. In addition to the requirements of Part 6, you shall comply with the 
following: 

a) At least 5 Working Days prior to commencing the Work, you shall 
submit your proposed Schedule to the Engineer for approval.  

b) Based upon the approved schedule, you shall notify residents and 
businesses of the Work and post temporary “No Parking" signs 72 
hours in advance.  

c) Requests for changes in the approved Schedule shall be submitted 
to the Engineer for approval at least 3 Working Days before the 
street is scheduled to be sealed. 

302-4.12.2 Application. To the “WHITEBOOK”, item 1, ADD the following: 

c) RPMS shall only be placed when ambient temperature is 50° F or higher. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.4     Traffic Control for Resurfacing and Slurry Sealing. To the “WHITEBOOK”, item 
3, subsection “d”, DELETE in its entirety and SUBSTITUTE with the following: 

d) Place “NO PARKING - TOW-AWAY ZONE” signs 72 hours in advance of the 
scheduled slurry sealing. Reschedule street block segments which are not 
completed by the last posted Working Day. If a Work delay of 48 hours or 
more occurs from the originally scheduled Work date, remove the “NO 
PARKING - TOW-AWAY ZONE” signs for a minimum of 24 hours, then reset 
and re-post for the appropriate Work date. 

601-3.5.1     General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with 
the following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 
hours before enforcement. Temporary “No Parking” and “No Stopping” 
signs shall be installed and removed as specified in the Special Provisions. 
Signs shall indicate specific days, dates, and times of restrictions. If 
violations occur, call Police Dispatch 619-531-2000 to enforce the Tow-
Away notice. 
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601-3.6     Channelizing Devices. To the “WHITEBOOK”, item 4, Barricades, ADD the 
following: 

h) You shall place “OPEN TRENCH” signs (C27(CA)) on Type 3 Barricade within 
the construction Work zone, ahead of any Work areas with open trenches 
that are greater than 3 inches in depth, in accordance with California 
MUTCD SECTION 6F.103 (CA). The barricades shall be placed in a 
continuous manner and shall prevent pedestrian, vehicular, and biker 
access to the open trench area. 

 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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NOTICE OF EXEMPTION 

 



NOTICE OF EXEMPTION 

(Check one or both) 

TO: _X_ Recorder/County Clerk · 
P.O. Box 1750, MS A-33 
1600 Pacific Hwy, Room 260 
San Diego, CA 92101-2400 

Office of Planning and Research 
1400 Tenth Street, Room 121 
Sacramento, CA 95814 

Project No./ WBS No.: 644723 / B-20040.02.06 

FROM: City of San Diego 
Public Works Department 
525 B Street, Suite 750, MS 908A 
San Diego, CA 92101 

Project Name: Coast Boulevard Sea Cave 
Emergency Project 

Project Location-Specific: The project is located near 1210 Coast Boulevard within the Coast Boulevard public 
right-of-way and adjacent coast bluff and cave opening to the north below Coast Boulevard in the La Jolla 
Community Planning Area (Council District 1). 

Project Location-City/County: San Diego/San Diego County 

Description of nature and purpose of the Project: An existing sea cave void (i.e. Koch's Crack Sea Cave) 
located under the Coast Blvd public right-of-way is undermining a portion of Coast Boulevard. City staff 
observed extensive cracking in the roadway raising concerns as to the stability of the underlying soil and rock 
formation. An assessment of the cave and soil conditions concluded a high probability of collapse of the cave 
roof at any time. Recent underlying soil and geologic formation failures have created an imminent threat to 
public health, safety, and welfare. Immediate action is necessary to retain the City's ability to safely provide 
public access to existing residential and commercial business, in addition to local coastal access. 

Work includes chemical grouting of terrace deposit soils between the top of the cave and the roadway and filling 
the cave with an erodible concrete. The contractor will drill small-diameter holes in the roadway to inject the 
chemical grouting and to pump concrete mixture into the cave. A temporary barrier would installed at the 
entrance to the sea cave in order to stabilize the mouth of the cave (e.g. rip rap, K-rails, sand-filled geo bags). 
Sand and other debris would be removed from the cave prior to filling the cave cavity with erodible concrete 
designed to erode as the face of the bluff erodes over time. The temporary barrier materials will be removed 
after construction is complete. Temporary road closure is required during emergency construction. Staging will 
occur within the public right-of-way. Access to the cave from Coast Boulevard will occur via a temporary 
staircase and from the ocean side by boat. The contractor will implement storm water best management 
practices to prevent illicit construction-related storm water discharges from entering the ocean. Any damages 
occurring as a result of emergency construction activities will be replaced/repaired, including, but not limited to, 
the roadway, sidewalk, and public utilities. 

A subsequent Coastal Development Permit (CDP) is required in accordance with Section 126.0718 of the Land 
Development Code. The CDP application will include a request for a Site Development Permit for 
environmentally sensitive lands (i.e. coastal bluffs). The application for the SDP and/or CDP shall be submitted 
within 180 days of issuance of the emergency permit. 

Name of Public Agency Approving Project: City of San Diego 
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Name of Person or Agency Carrying Out Project: City of San Diego, Public Works Department 

Contact: Sean Paver 

Exempt Status: (CHECK ONE) 

525 B Street, Suite 750 (MS 908A) 

San Diego, CA 92101 

(619) 533-3629

(X) Statutory Exemptions: Emergency Project - Sec. 21080(b)(4); 15269(b)(c)

Reasons why project is exempt: The emergency repairs are required in order to protect public health, safety and 

property. This determination is supported by the expert opinion of the City Engineer. The City of San Diego 

conducted an environmental review which determined that the project meets the statutory exemption criteria 

set forth in CEQA State Guidelines, Section (SEC. 21080(b)(4); 15269 (b)(c)), which allows for actions necessary to 

prevent or mitigate an emergency. 

Lead Agency Contact Person: Carrie Purcell 

If filed by applicant: 

1. Attach certified document of exemption finding.

Telephone: (619) 533-5124 

2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determin d the above activity to be exempt from CEQA 

Check One: 

(X) Signed By Lead Agency

( ) Signed by Applicant 

Date Received for Filing with County Clerk or OPR: 
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